

Bid B001895	Otis Elevator Company	KONE	Mowery Elevator Company	Mowery Elevator Company
Elevator Modernization in Shelbie King Hall				
<b>Elevator Modernization</b>	<b>\$56,200.00</b>	<b>\$57,000.00</b>	<b>\$74,500.00</b>	<b>\$73,750.00</b>
	alternate controller	alternate controller	as specified	alternate controller
	OTIS 211M	Cetek		Elevator Controls
		<b>\$1,000.00</b>		(74,500 - 750)
		for vandal		
		resistant buttons		
		Section 1.04 A&C		
Alternate #1 (new cab interior)	<b>\$9,500.00</b>	<b>\$8,000.00</b>	<b>\$8,000.00</b>	<b>\$8,000.00</b>
Alternate #2 (work-by-others)			No Bid	No Bid
		Alternate #3		
		coordinate contractors		
		for Alternate #2		
		\$1,440.00		
<b>Total base bid</b>	<b>\$56,200.00</b>	<b>\$58,000.00</b>	<b>\$74,500.00</b>	<b>\$73,750.00</b>
<b>Total plus alternate #1</b>	<b>\$65,700.00</b>	<b>\$66,000.00</b>	<b>\$82,500.00</b>	<b>\$81,750.00</b>
Start Work Date	3 weeks after down-payment and signed approvals	10-12-09 if awarded by August 3	6 weeks ARO	6 weeks ARO
Completion Date	3 wks after material delivery	11/12/2009	8 wks after receipt of order to proceed	8 wks after receipt of order to proceed

Bid B001895	Otis Elevator Company	KONE	Mowery Elevator Company	Mowery Elevator Company
Business classification	LB	LB		
Estimated delivery	TBD		6 wks	6 wks
Terms	mutually agreed		N30	N30
Reference No.	QTS7309BID			
Warranty	per specs	N/A	1 year	1 year
Quotation effective until	9/1/2009	8/31/2009	10/31/2009	10/31/2009
<b>Bid awarded total low to Otis Elevator Company as the lowest responsible bidder meeting specs for base and Alt #1.</b>	60% PO issuance;			
	70% of remaining			
	upon delivery of			
	material;			
	Balance upon			
	completion			
	(\$39,420; \$18,396;			
	\$7,884)			