

Proposal P0047	Turnkey Project Management	Computer Support Systems	Score/ Scale
Proposal P0047 is awarded to Computer Support Systems as the proposal that best meets the requirements and needs of the proposal specifications.			
1. Extension of an underground conduit and pull-box system between UFC and IM.	\$14,212.88	\$37,382.31	
2. Installation and termination of fiber optic cabling within #1 conduit extension.	included in #1 pricing		
3. Installation and termination of fiber optic cabling between Library and IM.	\$9,882.88		
4. Installation and termination of CAT5E cabling for data and phone communications within IM.	\$17,484.76		
Total	\$41,580.52	\$37,382.31	
	Note: includes pulling for the bore across John Wright Drive only, any additional will be at \$4.00 per foot for labor & mat.		
Optional:			
5. Additional parallel 4-inch conduit/extension of item #1	\$4,398.90	\$6,998.75	
	Option 2: moves, adds, and changes inside IM \$155.00	175	5%
Submittals:			
Warranty Information (5.1 and 5.2)	yes	yes	25%
Resume of staff RCDD and three customer references	yes	yes	
Detailed price breakdown	yes	yes	5%
Project Implementation Plan	yes	yes	5%

Disclosure Statement	yes	yes	
Total Cost	\$45,979.42	\$44,381.06	60%
Total Score			100%

Turnkey Project Management	Computer Support Systems	
5	4.4	CSS is 13.6% higher so their score was reduced proportionally (4.4)
10	25	(a) Turnkey's submission is not clear if labor is included in the warranty (b) cannot determine if the manufacturer will honor this warranty if Turnkey ceases to exist (c) Turnkey's warranty is 20-years compared to CSS's lifetime warranty.
5	3	CSS did not provide the detail Turnkey provided.
5	2	CSS provided the implementation details but did not sequence them in time.

58	60	Turnkey submitted a 3.6% higher bid so their score was reduced proportionally (60 - (.036*60) = 58)
83	94.4	