THE UNIVERSITY OF ALABAMA IN HUNTSVILLE
SUPPLEMENT DOCUMENT
September 15, 2009

SUPPLEMENT A
TO THE
GENERAL CONDITIONS OF THE CONTRACT

1. Funding on this Project is from local source(s) and contains no Federal, PSCA or other governing
conditions.

2. ARTICLE 11 “AS BUILT” DOCUMENTS, Paragraph A is modified as follows:
Unless otherwise provided in the Contract Documents, the Contractor shall deliver one (1) sets of
“As Built” documents and one (1) electronic media disk in PDF

format, as described herein, to the Architect for submission to the Owner upon

completion of the Work. Each set of “As Built” documents shall consist of a copy of the
Drawings, Addenda, Change Orders, supplemental drawings, clarifications, field changes,
corrections, selections, actual locations of underground utilities, and other information as
required herein or specified elsewhere in the Contract Documents. In addition, a CD in PDF
format (drawings are preferred in AutoCad format, latest version) shall be submitted with the
following items included:

“As Built” drawings, modified as noted.

“As Built” Specifications (Project Manual), modified as noted.

Copies of all CPO’s for Project.

Copies of all Warranties and Guarantees for Project.

Copies of all executed Change Orders, Addendums, Supplemental Instructions, RFI’s,
Color Schedule, and other similar documents.

Copies of all items noted as “Close out” within Project Manual.

o0 TP

et}

3. ARTICLE 16 — INSPECTION OF THE WORK, Paragraph A, (4) is modified as follows:

(4) The Contractor may be charged by the Owner for any extra cost of inspection incurred
by the Owner or Architect on account of material and workmanship not being ready at
the time of inspection set by the Contractor, or as a result of extra cost of inspection
resulting from Contractor’s lack of quality assurance issues, or extra cost of inspection
resulting from Architect / Engineer / Consultants to Architect or Engineer for follow up
to generated punchlist, to ensure punchlist items have been completed, beyond the
normal course of one Substantial Completion and one Final Inspection. Extra costs
will be based upon hourly rates, determined from normal billing rates of A/E and/or A/
E Consultants and Owner.

4. ARTICLE 23 — DELAYS, Paragraph B, (3) is modified as follows:
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(3) within a reasonable time after giving notice of the delay, and not exceeding 30 calendar
days from end of calendar month event occurred, the Contractor provides the Architect
with sufficient data to document that the weather conditions experienced were
unusually severe for the locality of the Work during the month in question. Unless
otherwise provided in the Contract Documents, data documenting unusually severe
weather conditions shall compare actual weather conditions to the average weather
conditions for the month in question during the previous five years as recorded by the
National Oceanic and Atmospheric Administration (NOAA), National Weather Service or
similar record-keeping entities for Project location. The following schedule of monthly
anticipated adverse weather delays will constitute the base line for monthly weather
time evaluations. The Contractor’s Progress Schedule must reflect these anticipated
adverse weather delays in all weather dependent activities:

January - 11 days February — 8 days March - 6 days
April — 4 days May - 4 days June - 5 days

July - 6 days August — 4 days September - 4 days
October — 3 days November - 4 days December - 8 days

For a claim to be made due to excess adverse weather, OVERALL project work must be
impacted preventing work for more than 50% or more of the Contractor’s scheduled
workday. For instance, if building is substantially dried in and claim is made for
adverse weather, with only work being performed within the interior area of the
building at the time of claim, no allowance for time would be applicable or allowed.

ARTICLE 24 — RESOLUTION OF CLAIMS AND DISPUTES, Paragraph E, is modified as follows:

If the Contract is funded in whole with funds provided by a eity-ercounty-board-ef-educationor
etheHeeaJ—geamnmeM—aat—he;ﬁy Iocal source or Federal funding, and-the ContractDocuments
o d i the final resolution of Claims

~ : , shaII be by
submission to binding arbitration before a neutral arbitrateror panel of three (3) individuals to
be identified by the Owner, who are either staff, Administrators, or faculty of The University
of Alabama in Huntsville, and shaII be named by the current President of The Unlver5|ty of
Alabama in Huntsville. g
B

ARTICLE 29 — PROGRESS PAYMENTS, Paragraph D, is modified as follows:

Unless otherwise provided in the Contract Documents, the Contractor’s cost of materials and
equipment to be incorporated into the Work, which are stored off the site, may also be
considered in monthly Applications for Payment under the following conditions (Contractor
should note — When Contractor has an executed Agency Agreement and is acting as a
Purchasing Agent of the Owner, materials and equipment which is to be incorporated into the
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Work and paid by Owner directly, eliminates any stored material as a part of Progress
Payments).

Prior to, or simultaneously with, the submission of Contractor’s first Application for Payment,

Contractor shall submit copy of their W-9. UAHuntsville will not make any payment related to
the contract until a copy of the firm’s W-9 is on file with Accounts Payable, submitted through
the Administrative office of Physical Plant.

ARTICLE 37 — CONTRACTOR’S AND SUBCONTRACTORS’ INSURANCE, Paragraph B, (4), (b) is
modified as follows:

(b) Minimum Combined Primary Commercial General Liability and Commercial/Excess Umbrella
Limits of:
.1 $5,000,000 per Occurrence (may be reduced to $2,000,000 per Occurrence when
value of construction contract is less than $2,000,000).
.2 $5,000,000 Aggregate (may be reduced to $2,000,000 Aggregate when value of
construction contract is less than $2,000,000).

ARTICLE 51 — PROJECT SIGN, is modified as follows:

(Not required for locally-funded SBE projects)

If the Contract Sum (as awarded) is $100;000-ermore $750,000 or more with local funding, the
Contractor shall furnish and erect a project sign as shown in “Detail of Project Sign” (ABC Form
C-15) bound-in-the-Project-Manual which can be obtained from website:
http://www.bc.alabama.gov/contContractDoc.htm or may be bound within Project Manual.
The project sign shall be erected in a prominent location selected by the Architectand Owner
and shall be maintained in good condition until completion of Work. If the Contract involves
Work on multiple sites, only one sign is required, which shall be erected on one of the sitesin a
location selected by the Architect and Owner.
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