

Soccer Field Lighting (B002200)

		Littleton Electric Service, Inc.	Crimson Electric Company, Inc.	
Item	Description	Extended Cost	Extended Cost	
1	Soccer Field Lighting as per attached specifications.	\$ 253,000.00	\$ 270,500.00	
Total Bid		\$ 253,500.00	\$ 270,500.00	
		Y	N	Bid Bond
		NET 30	NET 30	Terms
		4/15/2013	4/1/2013	Project Start Date
		45 Days	106 Days	Project Completion Date
		September 3, 2013	September 3, 2013	Quotation Effective
				DATE
				3/13/2013
		Additional Cost for Pole Excavations per linear square foot to remove dirt deeper than 14' depth bid in dirt - Add \$200.00 per linear foot of dirt. Additional Cost for Rock Excavation per linear foot- Add \$820.00 per linear foot of rock. Bidder excludes 1. Bid Bond 2. Aid to Construction. Did not submit GC License		

3/13/2013 -BID AWARDED BY TOTAL LOW TO LITTLETON ELECTRIC SERVICE, INC THE APPARENT, LOWEST RESPONSIBLE BIDDER MEETING SPECIFICATIONS.

BUYER
KDH